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INTERLOCAL AGREEMENT
BETWEEN
THE CITY OF EVERETT AND PORT OF EVERETT REGARDING
IMPROVEMENTS TO PUGET SOUND OUTFALL 6
AND PUGET SOUND OUTFALL NO. 2

This Interlocal Agreement (“Agreement”) is dated for reference purposes
S\ A, 2014, and is between the CITY OF EVERETT (the “City”) and the PORT OF
EVERETT (the “Port”) (individually a “Party” and collectively the “Parties”).

RECITALS

A. The City owns and operates Puget Sound Outfall No. 6 (“PSO 6”) and Puget
Sound Outfall 2 (“PSO 2”). A City investigation recently discovered concrete blockage in the
PSO 6 pipeline, which must be fixed. In addition, a portion PSO 2 must be replaced and moved.

B. The Port also has property near the PSO 6 that is subject to flooding because of
the blockage in the PSO 6 pipeline. To restore the capacity of the PSO 6, the Parties have
determined that they should split the cost equally for rerouting the PSO 6 pipeline, including
design, permitting and construction.

C. A portion of PSO 2 is located on Port property. The Port is currently preparing
the engineering design for the Everett Shipyard Model Toxics Control Act sediment cleanup
project under a Consent Decree with the Department of Ecology on that property. In
conjunction with that project, the City and Port have determined that the Port will design and
construct the PSO 2 improvements within its property, subject to City approval, with
reimbursement from the City. The purpose of combining the PSO 2 replacement project with the
cleanup project is to gain engineering and construction project efficiencies to restore the
condition of the PSO 2.

D. The purpose of this Agreement is for the City and Port to formalize their
understandings regarding the relocation of the two outfalls and to complete the work required to
do so.

AGREEMENT
The Parties agree as follows:
SECTION 1: PSO 6 WORK

A. Design.

1. Completion of Design. The City will prepare (or will have its consultants
prepare) all approvals, construction easements, easements, plans and specifications necessary to
construct the PSO 6 pipeline reroute. The Port will have an opportunity to participate in design
team meetings and will have a reasonable opportunity to review and comment. The Port may
request that the City add additional work to the proposed PSO 6 plans and specifications, such as
drainage work on the Port property (such additional work, “Port Additional Work”). The City
will not unreasonably refuse such a request.
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2. Port Approval of Design. After receiving all Port comments, the City will
submit its proposed final plans and specifications (and final form of approvals and easements) to
the Port for approval, which approval will not be unreasonably withheld. The proposed final
plans and specifications (and final form of approvals and easements) shall be accompanied by a
prominent notice specifying “Commencement of Port’s 30 Day Plans/Specifications Approval -
PSO 6 Design Review Period” and shall be delivered to the attention of the Port’s Notice Contact
specified in Section 3.1. below. Plans and specifications delivered without the required notice or
to someone other than the designated recipient shall not constitute proper delivery. The Port
must either approve or disapprove in writing the City’s proposed final plans and specifications
within 30 days after they are delivered to the Port (the “PSO 6 Design Review Period”). If the
Port does not provide the approval or disapproval to the City within the PSO 6 Design Review
Period, the plans and specifications and approvals and easements are deemed approved. For the
purposes of this Agreement, the term “PSO 6 Approved Plans and Specifications” refers to final
plans and specifications that are approved under this Section 1.A.2, which includes final plans
and specifications for Port Additional Work, if any. For the purposes of this Agreement, the
term “PSO 6 Work” refers to all excavation, construction, materials, and other activities and
items necessary to complete all improvements in accordance with the PSO 6 Approved Plans and
Specifications, including without limitation Port Additional Work, if any.

3. Design Review Off-Ramp. If either Party determines during the PSO 6
Design Review Period, in the exercise of its reasonable discretion, that the construction of the
PSO 6 work is not in its best interests or is not economical or technically feasible, then such
Party may terminate Section 1 of this Agreement by delivery of written termination notice to the
other Party no later than the end of the Design Review Period. In the event of such termination,
the terminating Party will pay all costs incurred under Section 1 of this Agreement up to the date
of termination.

B. Permitting.

L. City to Obtain Permits. The City will apply for and obtain any necessary
permits to allow for construction of the PSO 6 Work. The Port shall reasonably cooperate with
the City in obtaining such permits.

2. Construction Fasements. The Port will grant the City and the City’s
contractors any temporary construction easements or licenses necessary for the construction of
the PSO 6 Work. The City will work with the Port to identify the contractor work areas,
including lay down areas in an effort to minimize disruption of ongoing marine terminal
operations.

C. Procurement.

1. Construction Contract. After approval of the PSO 6 Approved Plans and
Specifications and the receipt of all necessary permits for the PSO 6 Work, the City will call for
bids and execute a construction contract for the PSO 6 Work in accordance with the City’s usual
procurement processes and the City’s standard form construction contracts, with the Port added
as an additional insured on the contractor’s required liability insurance policies. If there is Port
Additional Work, the City may bid the Port Additional Work as a separate bid schedule or bid
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alternate. Because the Port’s marine terminals are a federally secured facility, the City will
include Port-provided specifications in the contract bid document that will require the contractor
to have Transportation Worker Identification Cards (TWIC) for all of its personnel that intend to
work onsite and that will require compliance with all TWIC requirements and all federal security
provisions.

2. Bidding Off-Ramp. Upon opening of the bids for construction of the
PSO 6 Work, the Parties will meet and confer. If either Party determines, in the exercise of its
reasonable discretion, that the construction of the PSO 6 Work is not economical, then such
Party may terminate Section 1 of this Agreement by delivering a written termination notice to the
other Party no later than five (5) days after the opening of such bids. In the event of such
termination, the terminating Party will pay all costs incurred under Section 1 of this Agreement
up to the date of termination.

D. Construction. The City shall complete all PSO 6 Work in accordance with the
PSO 6 Approved Plans and Specifications. The Port may, at the Port’s sole cost, observe and
inspect the PSO 6 Work to verify that the PSO 6 Work is being performed in accordance with the
PSO 6 Approved Plans and Specifications. The City and the Port shall cooperate so that the
Port’s observation and inspection does not hinder, restrict or delay the PSO 6 Work. The Port
may attend construction meetings. With respect to PSO 6 Work that is not Port Additional
Work, the City without Port approval may execute change orders to the PSO 6 Work that in total
increase the cost of the PSO 6 Work by up to 10% above the amount of the original PSO 6 Work
construction contract. The City will not execute change orders above such 10% without the prior
approval of the Port, which will not be unreasonably withheld. With respect to Port Additional
Work, the City will not execute change orders of any amount without the prior written approval
of the Port.

E. Completion of PSO 6 Work. Upon completion of the PSO 6 Work other than Port
Additional Work and its acceptance by the City in accordance with the City’s usual acceptance
processes, the PSO 6 Work other than Port Additional Work is the property of the City. With
such acceptance, the City has responsibility for the maintenance and operation of the PSO 6
Work other than Port Additional Work. The costs of such maintenance and operation will be
allocated between the Parties by mutual agreement.

F. Special Provision Regarding Port Additional Work. The Port will coordinate with
the City so that the Port takes a lead role in the oversight and inspection of Port Additional Work
and so that the Port Additional Work does not delay other PSO 6 Work. If reasonably requested
by the Port, the City will during construction add by change order additional Port Additional
Work to the PSO 6 Work. Upon completion of all Port Additional Work, the Port will promptly
notify the City that the Port Additional Work is ready for acceptance. Upon such notice, (1) the
City will accept the Port Additional Work from the contractor, (2) the Port Additional Work is
the property of the Port, and (3) the Port has responsibility for the maintenance and operation of
the Port Additional Work. The City and Port will cooperate to execute any documents (such as
bills of sale) necessary to document the Port’s ownership interest in the Port Additional Work
and will cooperate to transfer to the Port any contractor or manufacturer’s warranties for the Port
Additional Work.
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G. Permanent Easement. Upon completion of the PSO 6 Work, the City and Port
will promptly execute a 30__ foot wide permanent non-exclusive easement at no cost to the City
for PSO 6 Work in the form approved under Section 1.A.2 above. The permanent easement will
not contain any indemnity or defense obligations relating to environmental matters.

H. Cost Sharing.

1. Equal Split. Except for Port Additional Work and except in the case of an
off-ramp termination, the Parties will equally split all expenses related to the PSO 6 Work,
including for example all surveying, designing, permitting, and construction costs. This equal
split also includes all costs arising from or relating to any claims asserted against the City by
construction contractors relating to the PSO 6 Work. In the event of such a claim, the Parties
will meet and confer, and the City will not settle such a claim without the prior approval of the
Port, which will not be unreasonably withheld.

2. Port Additional Work. The Port will pay 100% of costs related to the Port
Additional Work, including, for example, all surveying, designing, permitting, and construction
costs. This also includes all costs arising from or relating to any claims asserted against the City
by construction contractors relating to the Port Additional Work. In the event of such a claim,
the Parties will meet and confer, and the City will not settle such a claim without the prior
approval of the Port, which will not be unreasonably withheld.

3. Site Damage .The City and the City’s contractor shall protect all Port
facilities, and, if damaged, will make any and all repairs to the reasonable satisfaction of the Port.
The City will pay the cost of all such repairs to the extent of the City’s fault or the fault of the
City’s contractors and agents

4. Staff Costs. Each party will bear the costs of its own PSO 6 staff work.

5. Billing Procedure. The City will invoice the Port for the Port’s share of
PSO 6 Work expenses. The Parties anticipate that the City will invoice the Port as the City
makes payments to PSO 6 Work consultants and contractors. An invoice will document in
reasonable detail the amounts expended by the City related to the PSO 6 Work. Upon
completion and acceptance of the PSO 6 Work and resolution of contractor claims (if any), the
Parties will true-up the payments, so that each Party has paid 50% of the expenses related to the
PSO 6 Work, except for expenses related to Port Additional Work, which will be borne by the
Port.

L Use of Off-Ramps. The Parties acknowledge that the work regarding PSO 6 is
necessary work and the parties together have budgeted funding in the general amount of
$400,000 for the estimated total cost of the work. The Parties agree that the necessity of the
work must be taken into account when a Party considers using an off-ramp under Sections 1.A.3
and 1.C.2 above.
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SECTION 2: PSO 2 WORK

A. Design.

1. Completion of Design. As stated in Recital C above, the Parties have
decided to integrate the PSO 2 work to the Port’s Everett Shipyard project, which will provide
engineering design and construction efficiencies, Accordingly, the Port will prepare (or will
have its consultants prepare) all approvals, construction easements, easements, plans and
specifications necessary to construct the PSO 2 work. The City will have an opportunity to
participate in design team meetings and will have a reasonable opportunity to review and
comment. The Parties anticipate that the PSO 2 work will include replacement of the segment of
the CSO line that is located between the bulkhead and the tie-back anchor (dead man) and
replacement of the CSO line located between the tie-back anchor and West Marine View drive.
PSO 2 work is also anticipated to include replacement and other work relating to the pipeline that
runs approximately parallel to PSO 2.

2. City Approval of Design. After receiving all City comments, the Port will
submit its proposed final plans and specifications (and final form of approvals and easements) to
the City for approval, which approval will not be unreasonably withheld. The proposed final
plans and specifications (and final form of approvals and easements) shall be accompanied by a
prominent notice specifying “Commencement of Port’s 30 Day Plans/Specifications Approval -
PSO 2 Design Review Period” and shall be delivered to the attention of the City’s notice contact
specified in Section 3.1. below. Plans and specifications delivered without the required notice or
to someone other than the designated recipient shall not constitute proper delivery. The City
must either approve or disapprove in writing the Port’s proposed final plans and specifications
within 30 days after they are delivered to the Port (the “PSO 2 Design Review Period”). If the
City does not provide the approval or disapproval to the Port within the PSO 2 Design Review
Period, the plans and specifications and approvals and easements are deemed approved. For the
purposes of this Agreement, the term “PSO 2 Approved Plans and Specifications” refers to final
plans and specifications that are approved under this Section2.A.2. For the purposes of this
Agreement, the term “PSO 2 Work” refers to all excavation, construction, materials, and other
activities and items necessary to complete all improvements in accordance with the PSO 2
Approved Plans and Specifications. The Port acknowledges and agrees that the City review and
approval under this section is only for the purposes of this Agreement is not review or approval
of plans and specifications as may be required under the City’s usual municipal processes, such
as, for example, building permits and planning department review.

3. Design Review Off-Ramp. If either Party determines during the PSO 2
Design Review Period, in the exercise of its reasonable discretion, that the construction of the
PSO 2 work is not in its best interests or is not economical or technically feasible, or if the Port
determines it will not proceed with the Everett Shipyard project, then such Party may terminate
Section 2 of this Agreement by delivery of written termination notice to the other Party no later
than the end of the Design Review Period. In the event of such termination, the terminating
Party will pay 100% of the costs incurred under Section 2 of this Agreement up to the date of
termination and any other reasonable costs associated with the removing the PSO 2 work from
the Everett Shipyard design package (e.g., engineering costs associated with removing PSO 2
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work from the plans and specifications, engineering redesign services to accommodate the
change, etc.).

B. Permitting.  The Port will apply for and obtain any necessary permits to allow
for construction of the PSO 2 Work. The City acknowledges that the Port Everett Shipyard
project is being conducted under a Department of Ecology Consent Decree schedule and must be
conducted within the 2014/2015 in-water work window. Accordingly, the City shall fast track
with the Port in obtaining permits necessary for the PSO 2 work.

C. Procurement.

1. Construction Contract. After approval of the PSO 2 Approved Plans and
Specifications and the receipt of all necessary permits for the PSO 2 Work, the Port will call for
bids and execute a construction contract for Everett Shipyard project (including the PSO 2 Work)
in accordance with the Port’s usual procurement processes and the Port’s standard form
construction contracts, except that:

(a) The PSO 2 Work will be a separate bid schedule in the Everett
Shipyard project bid package. The bid package will inform bidders that the bid award will be
determined based upon bidders’ total bid amounts for the entire Everett Shipyard project,
including the PSO 2 Work schedule. However, the bid package may also state that, if it is
determined not to award the PSO 2 Work (see Section C.2 below), then the bid award will be
determined based upon bidders’ total bid amounts for the entire Everett Shipyard project, but not
including the PSO 2 Work schedule.

(b) The contract will state that the PSO 2 Work may be removed from
the project by unilateral deductive change order, in which case (i) the contract value will
decrease by the amount of the PSO 2 Work Schedule and (ii) the contractor’s entitlement to
compensation for the removal of the PSO 2 Work from the project will be strictly limited to
reimbursement for costs already directly incurred by the contractor for PSO 2 Work, such as
purchased by contractor prior to the date of the deductive change order.

(c) The construction contract will contain a provision requiring the
City be added as an additional insured on the contractor’s required liability insurance policies.

(d) The construction contract will contain a clause acceptable to the
City that allows the Port to assign all contractor’s and manufacturer’s warranties from the Port to
the City.

2. Bidding Off-Ramps. Upon opening of the bids for construction of the
Everett Shipyard project, the Parties will meet and confer.

(a) City Off- Ramp. If the City determines, in the exercise of its sole
discretion, to not proceed with the PSO 2 Work, then the City may terminate Section 2 of this
Agreement by delivering a written termination notice to the Port no later than two (2) days after
the opening of such bids and the City’s receipt of the bid results, in which case the Port will
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remove the PSO 2 Work schedule from the Port’s Everett Shipyard project. In the event of such
termination, the City will pay 100% of the costs incurred under Section 2 of this Agreement up
to the date of termination and any other reasonable costs associated with the removing the PSO 2
Work from the Everett Shipyard project (e.g., engineering redesign services to accommodate the
change, etc.).

(b) Port Off-Ramp. If the Port determines, in the exercise of its sole
discretion, to not proceed with the Everett Shipyard project, then this Section 2 terminates. In
the event of such termination, the Port will pay 100% of the costs incurred under Section 2 of
this Agreement up to the date of termination.

D. Construction. The Port shall complete all PSO 2 Work in accordance with the
PSO 2 Approved Plans and Specifications. The Port will coordinate with the City so that the
City takes a lead role in the oversight and inspection of PSO 2 Work The City may attend
construction meetings. The Port without City approval may execute change orders to the PSO 2
Work that in total increase the cost of the PSO 2 Work by up to 10% above the amount of the
original PSO 2Work construction contract. The Port will not execute change orders above such
10% without the prior approval of the City, which will not be unreasonably withheld.

E. Completion of PSO 2 Work. Upon completion of the PSO 2 Work, the City will
promptly notify the Port that the PSO 2 Work is ready for acceptance. Upon such notice, (1) the
Port will accept the PSO 2 Work from the contractor, (2) the PSO 2 Work is the property of the
City, and (3) the City has responsibility for the maintenance and operation of the PSO 2 Work.
The costs of such maintenance and operation will be allocated between the Parties by mutual
agreement. The City and Port will cooperate to execute any documents (such as bills of sale)
necessary to document the City’s ownership interest in the PSO 2 Work and will cooperate to
transfer to the City any contractor or manufacturer’s warranties for the PSO 2 Work.

F. Permanent Easement. Upon completion of the PSO 2 Work, the City and Port
will promptly execute a 30 foot wide permanent non-exclusive easement at no cost to the
City for the PSO 2 Work in the form approved under Section 2.A.2 above.  Except for a
provision substantively the same as Section 3 of this Agreement, the permanent easement will
not contain any indemnity or defense obligations relating to environmental matters.

G. Cost Sharing.

1. City Pays for PSO 2 Work. Except in the case of an off-ramp termination
by the Port, the City will pay all expenses related to the PSO 2 Work, including for example all
surveying, designing, permitting, and construction costs. This includes all costs arising from or
relating to any claims asserted against the Port by construction contractors relating to the PSO 2
Work. In the event of such a claim, the Parties will meet and confer, and the Port will not settle
such a claim without the prior approval of the City, which will not be unreasonably withheld.

2. Staff Costs. Each party will bear the costs of its own PSO 2 staff work.

3. Billing Procedure. The Port will invoice the City for the PSO 2 Work.
The Parties anticipate that the Port will invoice the City as the Port makes payments to PSO 2
Work consultants and contractors. An invoice will document in reasonable detail the amounts
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expended by the Port related to the PSO 2 Work. Upon completion and acceptance of the PSO 2
Work and resolution of contractor claims (if any), the Parties will true-up the payments, so that
the City has paid 100% of the expenses related to the PSO 2 Work.

H. Use of Off-Ramps. The Parties acknowledge that the work regarding PSO 2 is
necessary work, and the City has budgeted about $300,000 for work described in Section 2. The
Parties agree that the necessity of the work must be taken into account when a Party considers
using an off-ramp under Sections 2.A.3 and 2.C.2 above.

SECTION 3: ENVIRONMENTAL INDEMNITY

A. Indemnification by City. To the extent that PSO 2 after completion of
construction under Section 2.E above discharges directly and/or indirectly onto Port property or
facilities, the City shall indemnify, defend, and hold harmless the Port and its employees,
commissioners, representatives, tenants, invitees, agents and consultants (all such persons
collectively, “Port Persons™), from and against any and all claims, liabilities, loss, demands,
liens, costs and expenses including reasonable attorneys’ fees, agency orders, requirements or
enforcement actions, suits and causes of action, and damages including but not limited to any
claim for damage to property or injury or death of any persons (collectively, the “Claims™)
arising from the presence on Port property or any adjacent property of any Hazardous Substance
(as that term is defined in Section 3.C. below) that was released onto, in or under the Port
property from PSO 2 after completion of construction under Section 2.E above. Notwithstanding
the foregoing, the City shall not have any obligation to indemnify, defend or hold harmless Port
Persons for any Claims arising from (1) Hazardous Substances released or allowed by Port
Persons into PSO 2 or into the drainage area of PSO 2 or (2) Hazardous Substances released on
Port property that enter into PSO 2, when such release is by any person other than the City;
provided, that in the event the City asserts such limitations on its contractual indemnity apply, it
shall have the burden of proof on the issue(s) of whether the exceptions to the City’s indemnity
responsibility are applicable.

B. Baseline Sampling. During the design and permitting of the PSO 2 Work, the
City and Port will discuss the desirability and feasibility of conducting baseline sampling. If
both the City and Port determine to conduct baseline sampling, the City and Port will equally
split the sampling cost. If one party wants to conduct baseline sampling and the other does not,
the party wanting the sampling may conduct the sampling at its sole cost, and the other party will
fully cooperate with the sampling. Any baseline sampling performed will be coordinated with
the Department of Ecology Toxics Cleanup Program.

C. Definition of Hazardous Substance. As used in this Agreement, the term
“Hazardous Substance” shall mean (i) any “hazardous substance” under the Washington Model
Toxics Control Act (chapter 70.105D RCW) as amended from time to time and regulations
promulgated thereunder; (ii) any substance the presence of which is prohibited by any federal,
state, county, municipal or other local governmental statutes, regulations, ordinances or
resolutions; and (iii) other substances deemed hazardous, toxic, a pollutant, or contaminant,
which by any federal, state, county, municipal or other local governmental statutes, regulations,
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ordinances or resolutions require special handling or notification in its collection, storage,
treatment or disposal.

SECTION 4: GENERAL PROVISIONS

A. Administration. Each Party to this Agreement shall serve as an administrator of
this Agreement for the purposes of compliance with RCW 39.34.030 for each Party’s respective
actions in performance of this Agreement.

B. Duration/Expiration. ~ This Agreement expires upon completion of the true-ups
set forth in Sections 1.H.3 and 2.H.3 above.

C. Governing Law. The laws of the State of Washington, without giving effect to
principles of conflict of laws, govern all matters arising out of or relating to this Agreement.

D. Venue. The Parties shall bring any litigation arising out of or relating to this
Agreement only before the Snohomish County Superior Court.

E. Complete Agreement. This Agreement constitutes the entire agreement of the
parties relating to the subject matter of this Agreement. This Agreement supersedes and replaces
all other written or oral agreements thereto.

F. Amendment. No amendment to this Agreement will be effective unless in
writing and signed by the Mayor of the City and by an authorized representative of the Port.

G. Waiver. No waiver of satisfaction of any condition or nonperformance of an
obligation under this Agreement will be effective unless it is in writing and signed by the party
granting the waiver, and no such waiver will constitute a waiver of satisfaction of any other
condition or nonperformance of any other obligation.

H. Severability. If any provision of this Agreement is unenforceable to any extent,
the remainder of this Agreement, or the application of that provision to any persons or
circumstances other than those as to which it is held unenforceable, will not be affected by that
unenforceability and will be enforceable to the fullest extent permitted by law.

L. Notice. For a notice under this Agreement to be valid, it must be in writing and
the sending party must use one of the following methods of delivery: (A) personal delivery to the
address stated below; (B) first class postage prepaid U.S. Mail to the address stated below; or (C)
nationally recognized courier to the address stated below, with all fees prepaid.

Notice to City Notice to Port
City of Everett Public Works Port of Everett
Attn: Heather Griffin, P.E. Attn. Erik Gerking, P.G.
3200 Cedar St. 1200 Craftsman Way
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L Everett, WA 98201 ] Everett, Washington 98206 |

A party may change its address by delivering written notice to the other party of the new
address. ~

J. Attorneys Fees and Costs. The prevailing party in any action brought to enforce
any obligations under this Agreement shall be entitled to recover from the non-prevailing party
or parties an amount equal to the reasonable attorneys fees and costs incurred by the prevailing
party, including without limitation any costs incurred on appeal or in any bankruptcy proceeding.

K. No Third-Party Beneficiaries. The provisions of this Agreement are for the sole
benefit of the parties to this Agreement. No other persons have any rights or remedies under this
Agreement.

L., Compliance with the Washington State Public Records Act. The parties
acknowledge they are subject to the Public Records Act, chapter 42.56 RCW. Both parties shall
cooperate with each other so that each may comply with all of its obligations under the Public
Records Act.

M. Recording of this Agreement. This Agreement shall be recorded or otherwise
made available to the public in accordance with RCW 39.34.040.

CITY OF EVERETT

Ray/Slephansoly/ Mayor
Date: (2] |7-'.{ 20/ 4

APPROVED AS TO FORM: ATTEST:

n . @ G //%M m M‘
James D. Iles,, City Attorney Sharon Fuller, City Clerk
; (514;44'2 Date: (4‘{ 101 4

PORT OF EVERETT
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By: C %;HAKA\{Z &Zé

Name: \Jow_ U Mol
Title: _E&.fc(,g)(;t/f D/NC]%Q—!*

Date: Z( 3&2%
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v EVERETT CITY COUNCIL AGENDA ITEM COVER SHEET b=l

PROJECT TITLE:
Interlocal Agreement between Briefing COUNCIL BILL #
the City of Everett and the Port Proposed Action Originating Department ~ Public Works
of Everett Regarding Consent Contact Person Heather Griffin
Improvements to Puget Sound X Action Phone Number (425) 257-7206
Outfall No. 6 and Puget Sound First Reading FOR AGENDA OF May 28, 2014
Outfall No. 2 Second Reading
Third Reading
Public Hearing
Budget Advisory Initialed by:
Department Head
CAA A l;) -
Council President ‘< X
b
Location Preceding Action Attachments Department(s) Approval
Hewitt Avenue and 14™  None Interlocal Agreement Legal, Public Works
Street extended at Port
Gardner -
Amount Budgeted $620,000
Expenditure Required $500,000 Account Number(s): 401
Budget Remaining $120,000
Additional Required -0-

DETAILED SUMMARY STATEMENT:

The Port of Everett and the City of Everett have collaborated on improvements of two combined sewer
outfalls located on Port of Everett property. The Port of Everett will replace a portion of Puget Sound Outfall
No. 2 during the Everett Shipyard Site Sediment Cleanup and Central Marina Improvements project that is
currently out for bids, for a cost to the City of approximately $300,000. The City of Everett will design and
construct improvements to Puget Sound Outfall No. 6 due to a portion of the line being filled with concrete
that cannot be removed without compromising the integrity of the outfall. The cost of these improvements
will be shared equally, for a cost to the City of approximately $200,000.

RECOMMENDATION (Exact action requested of Council):

Authorize the Mayor to sign the Interlocal Agreement between the City of Everett and the Port of Everett (‘

regarding Improvements to Puget Sound Outfall No. 6 and Puget Sound Outfall No. 2



